



PREMIUM CONTRACTORS GROUP INC

SUBCONTRACT AGREEMENT

Trade: Framing | Document No.: SC-004-2026

This Agreement is entered into as of July 9, 2026

Premium Contractors Group Inc ("Contractor") and the Subcontractor identified below ("Subcontractor") agree to enter the following relationship for work performed on Contractor's project identified herein.

CONTRACTOR (GC)	SUBCONTRACTOR
Premium Contractors Group Inc	HNN General Construction Inc
1b Landing Lane, Hopedale, MA, 01747	2 Middlesex St Framingham, MA 01702-7509
License No.: 203050	Phone: (508) 397-9150
Phone: (774)804-3190	

PROJECT NAME	4 Colonel Isaac Wy
PROJECT ADDRESS	4 Colonel Isaac Wy, Sherborn, MA 01770
OWNER / DEVELOPER	Premium Contractors Group Inc
TRADE / SCOPE	Framing
CONTRACT SUM	\$43,500.00 (Forty Three Thousand Five Hundred Dollars)

1. THE WORK

The Subcontractor shall furnish all labor, tools, supervision, and services necessary to prosecute and complete the scope of work identified and described in **Exhibit A — Scope of Work**, attached hereto and incorporated herein by reference ("the Work"). The Subcontractor shall not be responsible for furnishing any materials, equipment, or supplies, which shall be provided by the Contractor as specified in Exhibit A. This Work being a portion of the work required of Contractor under the General Contract between the specific project Owner and Contractor ("the Prime Contract"). The Work shall be performed by the Subcontractor in a good and workmanlike manner and in strict accordance with this Subcontract and the conditions of the Contract, Plans,

Specifications, Addenda, and other documents making up the Prime Contract for that specific project ("Contract Documents"). All work shall be in accordance with local, state, and federal authorities and codes (including, but not limited to, building and safety codes, wage and hour laws, and OSHA, EEO, EPA, hazard communication, materials handling, and "Right To Know" regulations) which Subcontractor acknowledges he is familiar with; and to the full and reasonable satisfaction of the Project Architect, if any.

The Subcontractor shall not commence any Work on the Project site until: (a) this Subcontract has been fully executed; (b) all required insurance certificates and endorsements have been delivered to and accepted by the Contractor; and (c) a written Notice to Proceed has been issued by the Contractor.

The Subcontractor shall not substitute any means, methods, or procedures specified in the Contract Documents without the prior written approval of the Contractor.

All Work that does not conform to the requirements of the Contract Documents shall be considered defective and subject to the provisions of Section 9 of this Agreement.

The Subcontractor shall protect all Work in place and all adjacent property, structures, utilities, and improvements from damage caused by its operations. The Subcontractor shall be solely responsible for any damage caused by its Work or personnel and shall promptly repair or replace damaged items at its sole expense.

2. THE SCHEDULE

Subcontractor agrees to start the Work as soon as notified by Contractor and to complete the Work in accordance with Contractor's direction. Subcontractor shall diligently prosecute its work as expeditiously as possible and, at all times, shall have sufficient personnel at the job site so as to cause no delay to Subcontractor's work or the work of others. Timely performance by the Subcontractor is of the essence of this Subcontract. Subcontractor agrees to perform all work in accordance with the Construction Schedule identified in the Work Order or as otherwise reasonably directed by the Contractor.

The Subcontractor shall provide written notice to the Contractor within 48 hours of any event that may cause delay to the Work. Failure to provide timely written notice shall constitute a waiver of any claim for time extension or additional compensation arising from such delay.

If the Subcontractor falls behind the Project Schedule due to its own actions or omissions, the Contractor may require the Subcontractor to take all necessary steps to recover lost time, including working overtime, additional shifts, or weekends, at no additional cost to the Contractor.

In the event of concurrent delays caused by both parties, the Subcontractor's sole remedy shall be a time extension equal to the net delay attributable to the Contractor. No additional compensation shall be due for concurrent delays.

3. CHANGES

The Subcontractor may be ordered in writing by the Contractor, without invalidating this Subcontract, to make changes in the Work within the general scope of this Subcontract consisting of additions, deletions, or other revisions. No extra work or charges under the Subcontract will be recognized or paid unless agreed in advance

and in writing by the Contractor. Any claim for extra work or extra compensation of any kind shall not be valid unless made within seven (7) days of the event giving rise to such claim.

All Change Order work shall be compensated at a rate of **\$35.00 per labor hour**, with no markup, overhead charge, or profit percentage added. The Subcontractor shall submit a written breakdown of hours worked for all Change Order work within 3 business days of completion of the changed work. The Contractor reserves the right to audit and verify all hours claimed.

The Contractor may direct minor changes in the Work that do not affect the Subcontract Sum or Schedule without a formal Change Order. The Subcontractor shall comply with such directions promptly at the \$35.00 per hour rate if additional labor is required.

If the Contractor deletes any portion of the Work, the Subcontract Sum shall be reduced by the fair value of the deleted labor. The Subcontractor shall have no claim for lost profit on deleted Work.

4. INDEMNITY

To the fullest extent permitted by law, the Subcontractor shall indemnify, hold harmless and defend the Owner, Contractor, Architect and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Subcontractor's work under this Subcontract, provided that such claim, damage, loss or expense (i) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, and (ii) is caused in whole or in part by negligent acts or omissions of the Subcontractor, the Subcontractor's Sub-subcontractors, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described in this paragraph.

5. INSURANCE

Subcontractor shall obtain and pay for Workers' Compensation insurance for all its own employees, Commercial General Liability, property damage, and all other insurance (including contractual liability coverage applicable to the indemnification obligations undertaken in Section 4), and all other insurance required by the state in which the Work is performed. This insurance shall provide minimum coverage of **\$1,000,000 per occurrence** and **\$2,000,000 aggregate**.

Subcontractor shall also maintain Workers' Compensation and Employers' Liability Insurance, with limits of at least **\$1,000,000** each accident, **\$1,000,000** for bodily injury by accident, and **\$1,000,000** each employee for injury by disease.

Premium Contractors Group Inc shall be named as an Additional Insured on the Subcontractor's Commercial General Liability insurance policy on a primary and non-contributory basis.

Prior to commencing any Work on the Project site, and as a condition of payment, the Subcontractor shall deliver to the Contractor all of the following documents:

- (a) Certificate of Insurance — Commercial General Liability, evidencing **Premium Contractors Group Inc** as Additional Insured;
- (b) Certificate of Insurance — Workers' Compensation;
- (c) Complete Declaration Page of the General Liability policy, evidencing **Premium Contractors Group Inc** as Additional Insured;
- (d) Written confirmation that the Contractor will receive **Notice of Cancellation** of any required policy;
- (e) Written confirmation that the Contractor will receive **Notice of Non-Renewal** of any required policy;
- (f) Written confirmation that the Contractor will receive **Notice of Material Change** to any required policy.

All notices referenced in (d), (e), and (f) above shall be provided to the Contractor no less than **30 days** prior to the effective date of such cancellation, non-renewal, or material change, except in the case of cancellation for non-payment of premium, for which **10 days' notice** shall be required.

If the Subcontractor fails to maintain any required insurance, the Contractor may: (a) immediately terminate this Subcontract; (b) purchase the required insurance on behalf of the Subcontractor and deduct the full cost from amounts due; or (c) withhold all payments until proof of reinstated coverage is delivered to the Contractor.

6. WARRANTY

The Subcontractor warrants its Work against all deficiencies and defects in workmanship and agrees to satisfy same without cost to Owner or Contractor for a period of **1 year** from the date of acceptance of the Project by the Owner, or as otherwise specified in Exhibit A. This warranty shall be in addition to and not in limitation of any other warranty or remedy required by law or the Plans and Specifications.

Upon written notice from the Contractor, the Subcontractor shall remedy any defective Work within **10 calendar days** at its sole cost and expense. If the Subcontractor fails to remedy defective Work within such period, the Contractor may correct such Work by other means and deduct all costs from any amounts due or to become due to the Subcontractor.

7. THE PRICE AND PAYMENTS

Subcontractor shall fully perform and complete all of the Work in accordance with the terms of this Subcontract in exchange for payment of the Subcontract Sum of **\$43,500.00** (Forty Three Thousand Five Hundred Dollars). No retainage shall be withheld from progress payments under this Subcontract.

The Contractor shall make progress payments to the Subcontractor based on milestone completion in accordance with the following Payment Schedule:

#	PAYMENT MILESTONE	%	AMOUNT
1	Second floor framing complete	25%	\$10,875.00
2	Roof framing complete	35%	\$15,225.00
3	Exterior doors and windows installed	25%	\$10,875.00
4	Punch list complete — all corrections approved	15%	\$6,525.00
TOTAL SUBCONTRACT SUM		100%	\$43,500.00

Upon completion of each milestone, the Subcontractor shall notify the Contractor in writing or by text message that the Work is ready for inspection. The Contractor shall inspect the Work within **3 business days** of notification. Upon approval, the Contractor shall issue payment without requiring formal invoice submission from the Subcontractor.

Prior to requesting any payment, the Subcontractor must ensure compliance with the following conditions:

- (a) Receipt by Contractor of a currently valid Certificate of Insurance naming **Premium Contractors Group Inc** as Additional Insured on Subcontractor's Commercial General Liability policy;
- (b) Execution by Subcontractor of a **Payment Release Form** provided by the Contractor, confirming receipt of payment and releasing any claims against the Project for Work covered by that payment;
- (c) Receipt of progress and/or final payment by the Contractor from its construction lender shall be in each instance an express condition precedent to the Subcontractor's right to receive payment from the Contractor. The Subcontractor acknowledges that it shall not be entitled to receive progress and/or final payment unless and until, and only to the extent that, payment for Subcontractor's Work is received by the Contractor from its lender;
- (d) The approval of an application for payment or other certificate given or payments made under this Subcontract shall not be evidence of the performance or partial performance hereunder by Subcontractor, nor shall such approvals, certificates, or payments be construed as acceptance of the Work;
- (e) **Clean-Up.** Subcontractor shall keep its work area clean, organized, and free of accumulated waste. Subcontractor shall be responsible to remove all trash and waste materials to dumpsters either provided by Subcontractor or by others as defined in the Work Order for each specific project. If the Subcontractor fails to maintain required cleanliness, the Contractor may, upon **24 hours' written notice**, perform or arrange for clean-up and deduct all associated costs from amounts due to the Subcontractor.

The Contractor may withhold payment, in whole or in part, to protect against: (a) defective Work not remedied; (b) damage caused by the Subcontractor to the Project or other trades; (c) failure to maintain required insurance; (d) any material breach of this Subcontract. The Contractor shall notify the Subcontractor in writing of the reason for withholding within **3 business days**.

The Subcontractor shall not stop or slow the Work due to any payment dispute. The Subcontractor's sole remedy for disputed payments shall be to pursue the dispute resolution procedures set forth in Section 10 while continuing to perform the Work.

8. LIENS

Subcontractor agrees to indemnify, hold harmless, and defend Contractor and Owner from all claims, losses, and damages, including attorneys' fees, on account of mechanics liens, bond claims, and/or other claims (valid or otherwise) brought against Contractor and/or Owner by any party claiming by or through Subcontractor for labor, material, or both.

9. DEFICIENCIES

Should Subcontractor fail to satisfy deficiencies in its performance within **forty-eight (48) hours** from receipt of Contractor's written notice, then the Contractor, without prejudice to any of its rights or remedies, shall have the right to take whatever steps it deems necessary to correct said deficiencies and charge the cost thereof to Subcontractor, who shall be liable for payment of same, including reasonable overhead, profit, and attorneys' fees.

10. DISPUTES

Any controversy or claim between the Contractor and the Subcontractor arising out of or relating to the Subcontract, or the breach thereof, shall be settled according to the dispute resolution procedures in the Prime Contract. Notwithstanding the foregoing, and in consideration of \$100 to Subcontractor, the receipt whereof is acknowledged as part of the Subcontract Price, at the sole option of Contractor, any controversy, dispute, or claim between the Contractor and the Subcontractor may be determined by private arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association then pertaining. The award rendered by the arbitrator or arbitrators shall be final and judgment may be entered upon it in accordance with the applicable law in any court having jurisdiction thereof.

The Subcontractor shall continue to perform the Work diligently and in accordance with the Contractor's directions pending resolution of any dispute. The Subcontractor's failure to continue performance during a dispute shall constitute a material breach of this Subcontract.

11. NON-SOLICITATION AND NON-COMPETITION

As a necessary part of the work under this Agreement, Contractor shall introduce Subcontractor to Contractor's clients and prospective clients. Subcontractor, as a material condition of this agreement, shall not independently solicit any of Contractor's clients and/or prospective clients without Contractor's specific written approval. Nor shall Subcontractor enter into any agreement or perform any other work for Contractor's clients or prospective clients for a period of **two (2) years** from either the date of introduction by Contractor or the date of commencement of work on the related construction project.

12. PROJECT COMMUNICATIONS

Subcontractor agrees to reasonably limit communication with Contractor's clients. All project communications with Contractor's clients shall be directed through Contractor to allow for proper coordination of the Project.

Contractor shall not be responsible for any additional costs incurred by Subcontractor based on its direct communication, in violation of this provision, with Contractor's clients.

13. PERMITS AND COMPLIANCE

The Contractor shall be responsible for obtaining and paying for **all permits, licenses, inspections, and governmental approvals** required for the Project, including the primary building permit and all trade-specific permits. The Subcontractor shall not obtain or pay for any permit without prior written authorization from the Contractor.

The Subcontractor shall comply with all applicable federal, state, and local laws, codes, ordinances, rules, regulations, and orders applicable to the Work, including OSHA regulations, EPA regulations, ADA requirements, and all applicable wage and hour laws.

The Subcontractor shall ensure that all personnel performing Work on the Project site are legally authorized to work in the United States in compliance with the Immigration Reform and Control Act (IRCA) and all other applicable immigration laws. The Subcontractor shall maintain all required I-9 documentation and make it available to the Contractor upon request.

The Subcontractor shall provide the Contractor with **48 hours advance notice** of all scheduled inspections. All costs associated with failed inspections, including re-inspection fees and delays to other trades, shall be borne solely by the Subcontractor.

If the Subcontractor encounters any hazardous materials, asbestos, lead paint, mold, or other environmental hazards during the performance of the Work, it shall immediately stop Work in the affected area and notify the Contractor in writing. The Subcontractor shall not disturb, remove, or dispose of any hazardous materials without prior written authorization from the Contractor.

14. TERMINATION

Termination for Cause by Contractor. The Contractor may terminate this Subcontract, in whole or in part, upon **48 hours' written notice** to the Subcontractor if the Subcontractor: (a) fails to commence Work within the time required; (b) fails to diligently prosecute the Work or falls behind the Project Schedule by more than 5 calendar days without an approved time extension; (c) fails to correct defective Work within 48 hours of written notice; (d) fails to maintain required insurance coverage; (e) becomes insolvent or makes a general assignment for the benefit of creditors; (f) files for bankruptcy or has an involuntary bankruptcy petition filed against it; (g) abandons the Project site or ceases Work without written authorization; (h) violates the Non-Solicitation provisions of Section 11; (i) violates the Project Communications provisions of Section 12; or (j) materially breaches any provision of this Subcontract and fails to cure such breach within 48 hours of written notice.

Upon termination for cause, the Contractor may: (a) take possession of all tools and equipment on the Project site necessary to complete the Work; (b) complete the Work by any means the Contractor deems appropriate; (c) withhold all payments until the Work is fully completed; (d) charge the Subcontractor for all costs incurred to complete the Work in excess of the remaining unpaid Subcontract Sum; (e) pursue all other remedies available at law or in equity.

Termination for Convenience. The Contractor may terminate this Subcontract for its convenience, without cause, upon **7 calendar days' written notice**. The Subcontractor's sole remedy shall be payment for all Work properly performed and accepted prior to the termination date, plus reasonable, documented demobilization costs. The Subcontractor shall have no claim for anticipated profits on unperformed Work or any consequential damages.

Termination by Subcontractor. The Subcontractor may terminate this Subcontract only if the Contractor fails to make an undisputed payment within **30 days** after it becomes due, and fails to cure such non-payment within **30 calendar days** of written notice from the Subcontractor identifying the specific payment default.

Upon receipt of any notice of termination, the Subcontractor shall: (a) immediately stop Work as directed; (b) protect and preserve all Work in place; (c) remove its personnel and temporary facilities from the Project site within 48 hours; (d) deliver to the Contractor all Project-related documents, drawings, and records; (e) cooperate fully with the Contractor and any replacement subcontractor.

15. SAFETY

The Subcontractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with its Work. The Subcontractor shall comply with all applicable OSHA regulations and the Contractor's site safety program. The Subcontractor shall immediately report all accidents, injuries, and near-misses to the Contractor in writing. The Contractor reserves the right to stop any Work that poses an immediate safety risk without liability to the Subcontractor.

The Subcontractor shall designate a qualified superintendent who shall be present on the Project site at all times when Work is being performed. The superintendent shall have full authority to act on behalf of the Subcontractor and shall be the primary point of contact with the Contractor's project manager. The Contractor reserves the right to require the Subcontractor to replace any superintendent whose performance is deemed unsatisfactory.

16. TEMPORARY POWER

The Subcontractor shall be solely responsible for providing all temporary power, lighting, and energy required to complete the Work, including but not limited to generators, temporary electrical connections, extension cords, and any other equipment necessary to maintain adequate lighting and power at the Project site during the performance of the Work. The cost of all temporary power and energy shall be included in the Subcontract Sum and shall not be subject to additional compensation.

17. CONFIDENTIALITY AND NO PUBLICITY

The Subcontractor shall keep confidential all information relating to the Project, including but not limited to contract prices, drawings, specifications, Project schedules, and Owner information. The Subcontractor shall not disclose any such information to any third party without the prior written consent of the Contractor.

The Subcontractor shall not use the name, logo, photographs, or images of the Project, the Contractor, or the Owner in any advertising, marketing materials, social media posts, or public statements without the prior

written consent of **Premium Contractors Group Inc.**

18. RIGHT TO AUDIT

The Contractor shall have the right, upon reasonable notice, to audit the Subcontractor's books, records, and accounts relating to this Subcontract, including all Change Order work and backcharge disputes. The Subcontractor shall maintain all such records for a minimum of **5 years** after Final Completion and shall make them available to the Contractor within **5 business days** of written request.

19. MISCELLANEOUS

This Agreement shall be construed in accordance with the laws of the State of **Massachussets**. The provisions of this Agreement shall not be changed, altered, or modified except in a writing signed by both parties. This Subcontract shall not be assigned without the Contractor's written consent.

The Subcontractor is an independent contractor and not an employee, agent, partner, or joint venturer of the Contractor. The Subcontractor shall be solely responsible for the payment of all wages, benefits, taxes, and insurance for its employees and workforce.

Special Conditions. N/A

IN WITNESS WHEREOF, the parties have executed this Subcontract Agreement as of the date first written above.

CONTRACTOR	SUBCONTRACTOR
Premium Contractors Group Inc	HNN General Construction Inc
Authorized Signature	Authorized Signature
Print Name & Title	Print Name & Title
Date	Date



EXHIBIT A — SCOPE OF WORK

Incorporated into and made part of Subcontract Agreement dated July 9, 2026

Trade: Framing · Project: 4 Colonel Isaac Wy · Subcontractor: HNN General Construction Inc

1. WORK INCLUDED

1. Framing of all interior and exterior walls, partitions, headers, and bearing assemblies in accordance with the project drawings and applicable building codes.
2. Installation of wall and roof sheathing, including all blocking, nailers, and fastening per structural requirements and manufacturer specifications.
3. Installation of all windows and exterior doors, including proper shimming, leveling, fastening, and flashing integration in accordance with the manufacturer's installation instructions.
4. Stair framing for all interior and exterior stair assemblies, including stringers, landings, and associated structural members as indicated on the drawings.
5. Installation of all structural hardware, including but not limited to joist hangers, straps, hold-downs, post bases, hurricane ties, and other connectors furnished by the Contractor, in accordance with the structural drawings, manufacturer's installation requirements, and applicable building codes.
6. Coordination and framing of all rough openings for mechanical, electrical, and plumbing trades, including headers, cripples, and blocking required to accommodate MEP penetrations and equipment and fire protection.
7. Provision, operation, and cost of crane or lifting equipment required for the placement of structural members, beams, and framing assemblies throughout the duration of the work.
8. Continuous site cleanup and final removal of all framing-related debris, cutoffs, scrap lumber, and waste materials generated by the subcontractor's operations.
9. One-year workmanship warranty covering all labor performed under this contract, commencing upon substantial completion of the framing scope.
10. Coordination with the General Contractor and other trades to maintain project schedule and ensure framing activities do not impede or delay downstream work.
11. Subcontractor shall Furnish all labor required to frame the front porch, including the installation of all pressure-treated (PT) deck framing members, ensuring proper layout, alignment, fastening, and compliance with project plans and building codes.

12. Subcontractor shall Furnish all labor required to build and install a temporary stair providing safe access through the garage during construction. Stair shall be securely installed and maintained until no longer required.
13. Subcontractor shall Furnish all labor required to frame approximately 8 LF of basement wall, including a rough opening for the bulkhead access door, in accordance with the project plans, ensuring proper layout, framing, fastening, and structural support.
14. Waterproofing, caulking, or application of window and door sealants beyond structural rough installation is expressly excluded from this scope and shall be performed by others.
15. Furnish all labor required for the installation of fascia trim, ensuring proper layout, alignment, fastening, and a clean finished appearance in accordance with the project plans and specifications.

2. EXCLUSIONS — NOT IN SCOPE

1. All framing materials, including dimensional lumber, engineered lumber, sheathing panels, fasteners, structural hardware, windows, and exterior doors, are excluded from this contract and shall be furnished by the General Contractor.
2. Building permit fees and permit procurement are excluded from this scope; the General Contractor is responsible for pulling all required permits prior to commencement of framing work.
3. Scheduling and coordination of all required framing inspections with the local building department are excluded from this scope and shall be managed by the General Contractor.
4. Any work associated with foundation, concrete, masonry, mechanical, electrical, plumbing, insulation, or finish carpentry trades is expressly excluded from this scope of work.
5. Design, engineering, or procurement of any prefabricated truss or panel systems is excluded; if trusses are utilized, the General Contractor shall supply shop drawings and coordinate delivery logistics.

3. RESPONSIBILITY MATRIX

1. GC provides: all framing lumber, engineered wood products, sheathing, structural hardware, windows, exterior doors, fasteners, and any other materials required to complete the framing scope, delivered to the jobsite in advance of scheduled framing activities.
2. GC provides: building permit, approved construction documents, and engineered structural drawings to be on-site and available to the framing subcontractor prior to mobilization.
3. GC provides: scheduling and coordination of all required municipal framing inspections, including pre-inspection notifications and access arrangements with the local building department.
4. Sub provides: all labor, supervision, hand tools, power tools, crane or lifting equipment, and consumables necessary to execute the complete framing scope as defined herein.
5. Sub provides: coordination with MEP subcontractors prior to and during framing to confirm all rough opening sizes, backing locations, and penetration requirements, ensuring no corrective reframing is required after MEP rough-in commences.

All of the above is included but not limited to all work reasonably necessary to complete the described trade in a good and workmanlike manner; in strict compliance with all applicable local building codes, manufacturer installation specifications, and approved project drawings and specifications.

Exhibit A — Scope of Work · Framing · SC-004-2026